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VCE DEPLOYMENT FOR EMC  
VPLEX METRO 
PSVC-VMF1-00-A01

Service Overview 

VCE Deployment for EMC VPLEX Metro PSVC-VMF1-

00-A01 (“Service”) provides installation and deployment 

configuration of two (2) EMC VPLEX systems (“VPLEX 

Systems”), with one (1), two (2), or four (4) engines 

each, in VCE supplied racks. The Service merges the 

VPLEX Systems into a single VPLEX Metro 

configuration and integrates one (1) VPLEX Witness 

module into the VPLEX Metro solution (“VPLEX Metro”).  

The Service implements the pair of VPLEX Systems as 

a precursor to the VPLEX Metro implementation. For 

each VPLEX system, the Service integrates up to 

sixteen (16) VMware ESXi host servers and one (1) 

qualified storage array. The Service also imports up to 

one hundred (100) storage volumes per array and 

provisions one (1) volume to each host server.  

In addition, for each associated VCE converged 

infrastructure system (“VCE System”), the Service 

provides necessary integration activities, such as front-

end and back-end zoning, storage volume validation, 

and masking configuration. 

The Service complements, and must be ordered with, 

the “VCE Logical Configuration for EMC VPLEX Metro” 

service (PSVC-VML1-00-A01). Together, these services 

provide an end-to-end, turnkey installation of a single 

VCE supported EMC VPLEX Metro system. 

The Service is delivered using VCE standard delivery 

model, which may include factory, on-site, and/or remote 

delivery. If the customer requires a different delivery 

model, the charges, expenses, scope of work, and/or 

schedule are subject to modification. 

Service Scope 

Subject to the “Customer Responsibilities,” VCE 

personnel or authorized agents shall work closely  

with the customer to perform the following activities as 

part of the Service: 

• Conduct planning activities (may be delivered as part 

of the prerequisite VCE Logical Configuration for EMC 

VPLEX Metro service): 

o Initiate a kickoff meeting in a timely manner to 

review project scope, expectations, communication 

plans, and availability of required resources. 

o Determine the engagement process and schedule. 

o Develop a high-level Project Plan with critical-path 

events and milestones. 

o Gather the business and information technology (IT) 

requirements, goals, expectations, and success 

parameters associated with the engagement. 

• Deploy, configure, and integrate two (2) VPLEX  

Systems, including the following for each associated 

VCE System: 

o One (1) VCE System back-end storage array 

o Up to one hundred (100) imported storage 

devices/logical unit numbers (LUNs) 

o Up to sixteen (16) VMware ESXi hosts 

o Discovery of one (1) VPLEX volume presented to  

each host 

• Integrate two (2) VPLEX Systems into a MetroPlex. 
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• Configure dedicated VSANs for FC replication,  

if applicable. 

• Create necessary zoning for FC replication, if 

applicable. 

• Execute IP WAN-COM configuration script, if 

applicable. 

• Configure a VPLEX Systems distributed virtual volume. 

• Create necessary storage views to control host access. 

• Create necessary consistency groups. 

• Deploy VPLEX Witness server. 

• Configure VPLEX Witness for monitoring. 

• Verify the installation and/or configuration results.  

• Complete the VCE Data Protection test plan. 

• Perform knowledge transfer to customer-assigned 

resources. 

Roles and Responsibilities 

• VCE Consultants: Conduct the installation and provide 

documentation detailing the customer’s VPLEX 

Systems configuration.  

• VCE Project Manager: Plans and coordinates all VCE 

engagement-related activities. 

• Customer Project Manager: Plans and coordinates all 

customer-engagement-related activities. 

• Customer Technical Lead: Responsible for any 

component that is not sold integrally as part of the 

VPLEX Systems, including server hardware, storage, 

and networking. 

Key Activities 

The following table represents the key tasks delivered as 

part of the Service and the responsible parties. 

Task Responsibility 

Project kickoff All 

Customer configuration design review VCE 

On-site hardware installation VCE 

Deployment configuration VCE 

Integration with each associated VCE System  VCE 

VPLEX Metro system activation and operation 
testing 

VCE 

Documentation finalization and review VCE 

Knowledge-transfer session All 

Wrap-up call All 

Transition to VCE Support VCE 

 

VCE Staffing 

VCE provides appropriate representatives to perform the 

Service specified in the Service Scope section. 

Customer Responsibilities 

Customer must 

• Complete VCE supplied questionnaires within  

required timelines. 

• Provide VCE on-site and/or off-site representatives 

with access to the customer’s systems and networks 

(including, without limitation, remote systems and 

remote network access) as necessary to perform the 

Service during normal VCE business hours or at 

mutually agreed times. 

• Manage interface with customer’s technical support 

and application teams, including all vendors and third 

parties, as necessary. 

• Ensure that authorized representatives of the 

customer will perform activities, attend meetings, 

make decisions, and complete documentation 

requested by VCE in a timely fashion and in 

accordance with the times specified in the agreed 

project plan. Such activities include project kickoff, 

project planning, attending interviews, responding to 

questionnaires and surveys, and agreeing upon an 

implementation test plan. 

• Assign a Customer Project Manager with the authority 

to make project decisions and represent the customer 

in all matters related to this Service. Customer Project 

Manager will provide a single consolidated response 

to any review, approval, change, or decision request. 

• Provide Customer Technical Leads with relevant 

domain, business, and/or technical expertise, as 

required. Customer Technical Leads are the 

acknowledged spokespersons for the areas they 

represent, and the VCE project team requires regular 

and timely access to them. If Customer Technical 

Leads are unable to attend a scheduled meeting, then 

the Customer Project Manager shall represent the 

customer’s staff as the final authority with respect to 

customer on all items of discussion. 

• Be responsible for, and assume any risk associated 

with any problems resulting from the accuracy, 

content, completeness, and consistency of any data, 

materials, or information supplied by the customer. 
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• Acknowledge receipt and acceptance/rejection of all 

deliverables associated with the Service as quickly as 

commercially reasonable, but in all events within ten 

(10) business days of delivery (not including local 

public holidays). The customer will use the VCE 

project milestone completion form to indicate 

acceptance of deliverables. If such acknowledgment is 

not received within this period, all deliverables will be 

deemed acknowledged and accepted.  

• Assume full responsibility for data backup and 

recovery. VCE is not responsible for any loss of, 

damage to, or corruption of data, including 

unrecoverable data in connection with the Service. 

• Obtain and provide all appropriate software licenses 

necessary to deliver the Service, including, but not 

limited to, licenses for third-party software. 

• Restrict and prevent VCE access to data not pertinent 

to the configuration and deployment of the VPLEX 

Systems, including, but not limited to, personally 

identifiable information. 

Service Schedule 

The Service will be performed subsequent to receipt and 

approval by VCE of the customer’s purchase order for 

this Service, provision of a completed Logical 

Configuration Survey or per mutually agreed-upon 

schedule. Customer shall have twelve (12) months from 

the date of purchase to complete the Service (“Service 

Period”), after which this Service shall automatically 

expire and will be null and void. No refund will be due or 

paid to customer for unclaimed or incomplete work. 

Service Scope Changes 

Any changes to the Service, the schedule, charges, or 

this Service Scope must be agreed upon in writing by 

VCE. Until changes are agreed to in writing, VCE will 

continue to perform the Service as provided in this 

document and such Service is deemed to be in 

accordance with the obligations of VCE.  

Service Scope Exclusions 

Only the Service stated in this document is included, and 

any additional work is out of scope of the Service and 

must be purchased separately. Specifically excluded 

services include, but are not limited to, the following: 

• Procurement of the VPLEX Systems, VCE System, or 

any associated licenses 

• Design or implementation of a protection strategy for 

VMware vCenter Server 

• Implementation of VMware stretched clusters  

• Configuration of external network devices to facilitate 

the extension of VLANs between the VCE Systems  

• Design or implementation of a solution for the Cisco 

Nexus 1000V in the context of stretched clustering  

• Implementation of a workload mobility solution  

• Implementation or configuration of network links to 

support EMC VPLEX replication  

• Fibre Channel zoning configuration to support EMC 

VPLEX replication  

• Implementation of any associated VCE System as well 

as any additional hardware and software  

• Any change to the standard system hardware 

configuration  

• Modification of the customer’s application software 

• Development of custom solutions, including, without 

limitation, scripting  

• Multiple, basic installation services requiring project 

management services 

• Third-party application support  

• Any configuration work to non-virtualized  

bare-metal servers 

• Operational process documentation or “Run Books” 

• Any database/application installation and/or 

replatforming 

• Physical or virtual migration services 

• Provision of security-cleared project resources to meet 

government or customer-specific security 

requirements 

• Archiving, backup, restoration, business continuance, 

and/or disaster recovery services  

• Any other services offered under separate part  

number or SKU 
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Terms and Conditions 

Customer’s issuance of an order to purchase the Service 

signifies its agreement to the terms and conditions in this 

document and its acknowledgment that the Service is 

provided under and is governed by either (a) a separate 

written agreement between the parties for the delivery of 

professional services, or in lieu of a signed agreement, 

(b) the standard VCE™ Professional Services Terms 

and Conditions available at www.vce.com/serviceterms 

(the “Governing Agreement”). 

VCE licensed software is subject to VCE’s standard end- 

user license agreement available at 

www.vce.com/noindex/legalterms. License rights for any 

third-party software pass directly from the third-party 

supplier to customer and are subject to such third party’s 

software terms, which customer authorizes VCE to 

accept on its behalf or on behalf of its end users as a 

condition of installing or using such software. 

This document constitutes a Service Order, or statement 

of work (SOW), as defined in the Governing Agreement. 

This is a fixed-price order. VCE will bill and invoice 

customer at its standard time-and-material rates plus 

travel expenses for any additional services beyond the 

Service, including, but not limited to, any remediation 

services performed by VCE as deemed necessary by 

VCE, or any costs incurred for customer’s failure to meet 

its responsibilities specified in this document. All project 

activities will be conducted in English and all 

documentation supplied to VCE by customer to support 

the delivery of the Services will be provided in English. 

Unless otherwise provided in the Governing Agreement, 

customer is deemed to accept the Service rendered if no 

objection is raised within ten (10) days after customer is 

presented with a milestone completion form or other 

statement of completion by VCE. VCE MAKES NO 

WARRANTIES, EXPRESS OR IMPLIED, IN THIS 

DOCUMENT. 

Effective for orders placed on or after August 19, 2017.  

For More Information 

More information about Dell EMC solutions and services 

is available from www.dellemc.com and from your local 

representative. 
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